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 New Contract  Amendment to Existing Contract:   Amendment Number:   

 
Division Contract Manager: MS- Phone CM Training Date 

Energy Research and Development Cheryl Closson 43 916-327-2312 7/26/2010 
 

Contractor's Legal Name Federal ID Number 

Stone & Webster, Inc. 72-1478572 
 

Title of Project 

Carbon Capture and Storage for Natural Gas Combined Cycle Plants 
 

Term Start Date End Date Amount 

New/Original Contract 6/6/2011 3/30/2012 $ $1,053,200.00 

Line up the Amendment information as best as possible within the following table. 

Amendment # End Date (mm/dd/yy) Amount 

      
 

Business Meeting Information 

Proposed Business Meeting Date 4/20/2011   Consent   Discussion 

Business Meeting Presenter Cheryl Closson Time Needed:  5 minutes 

Agenda Item Subject and Description 

Possible approval of Contract 500-10-037 for $1,053,200.00 with Stone & Webster, Inc. to evaluate the technical 
design considerations and ability to capture carbon dioxide from natural gas combined cycle power plants; and 
estimate the costs and performance impacts associated with capture and storage of the plant's carbon dioxide 
emissions.  (PIER-Federal) Contact: Cheryl Closson  (5 minutes) 

Business Meeting approval is not required for the following types of contracts: Executive Director’s signature is 

required in all cases. 

  Contracts less than $10k (Policy Committee’s signature is also required) 

  Amendment for a no-cost time extension.  Must be first extension, less than one year and original contract less than $100k. 

  Contracts less than $25k for Expert Witness in Energy Facility licensing cases and amendments. 
 

Purpose of Contract or Purpose of Amendment, if applicable  

The purpose of the contract is to evaluate both the technical design considerations and ability to capture carbon 
dioxide (CO2) from natural gas combine cycle (NGCC) power plants, and also estimate the costs and performance 
impacts associated with capture and storage of a plant's CO2 emissions.  Contract work will include development of 
the following reports and plans: 
1.  A basic evaluation of CO2 capture technology options for use at NGCC power plants; 
2.  An engineering and economic assessment report on the installation and operation of selected CO2 capture 
technologies, in retrofit and new-build applications, at California utility-scale NGCC power plants; and  
3.  A preliminary design for a pilot-scale CO2 capture, compression/dehydration, transport, and injection well test 
facility. 
 
California utilities, power generation planners, and energy policymakers will be able to use the information generated 
by the contract to inform and support their decisions and investments related to CO2 and greenhouse gas 
reductions. 
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California Environmental Quality Act (CEQA) Compliance 

1. Is Contract considered a “Project” under CEQA? 
   Yes: skip to question 2   No: complete the following (PRC 21065 and 14 CCR 15378): 
 Explain why contract is not considered a “Project”: 

Contract will not cause direct physical change in the environment or a reasonably foreseeable indirect physical 
change in the environment because . 

2. If contract is considered a “Project” under CEQA: 
   a) Contract IS exempt. (Draft NOE required)  
    Statutory Exemption.  List PRC and/or CCR section number:   

    Categorical Exemption.  List CCR section number: 14 CCR 15306 

    Common Sense Exemption.  14 CCR 15061 (b) (3) 
 Explain reason why contract is exempt under the above section:  
 Class 6 - Basic data collection, research, experimental management, and resource evaluation activities that do 

not result in major disturbances to an environmental resource. 

   b) Contract IS NOT exempt.  The Contract Manager needs to consult with the Energy Commission attorney 
assigned to their division and the Siting Office regarding a possible Initial Study. 

 

Budgets Information 
Contract Amount Funded Breakdown by FY Funding Sources 

Funding Source Amount FY Amount Approved? Funding Source FY 
Budget 
List No. Amount 

ARFVTF $ 10-11 $1,053,200 Yes FED 09-10 901.004 $1,053,200 

ECAA $    $         $ 

State- ERPA $    $         $ 

Federal $1,053,200    $         $ 

PIER - E $    $         $ 

PIER - NG $    $         $ 

Reimbursement $    $         $ 

Other $    $         $ 

TOTAL: $1,053,200 TOTAL: $1,053,200  TOTAL: $1,053,200 

Reimbursement Contract #:    Federal Agreement 
#: 

 

 

Contractor’s Administrator/ Officer Contractor’s Project Manager 

Name: Edward Holden Name: Edward Holden 

Address: 9201 E Dry Creek Rd 
 

Address: 9201 E Dry Creek Rd 
 

City, State, Zip: Centennial, CO 80112-2818 City, State, Zip: Centennial, CO 80112-2818 

Phone/ Fax: 303-741-7182 /  Phone/ Fax: 303-741-7182 /  

E-Mail: edward.holden@shawgrp.com  E-Mail: edward.holden@shawgrp.com  

 

Contractor Is 

  Private Company (including non-profits) 

  CA State Agency (including UC and CSU) 

  Government Entity (i.e. city, county, federal government, air/water/school district, joint power authorities, university from another state) 

 

Selection Process Used 

  Solicitation  RFP Solicitation #:  500-10-502 

  Non Competitive Bid (Attach CEC 96) 

  Exempt  Select Exemption 

 

Civil Service Considerations 

  Not Applicable (Contract is with a CA State Entity or a membership/co-sponsorship) 

  Public Resources Code 25620, et seq., authorizes the Commission to contract for the subject work. (PIER) 
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  The Services Contracted: 

   are not available within civil service 

   cannot be performed satisfactorily by civil service employees 

 
  are of such a highly specialized or technical nature that the expert knowledge, expertise, and ability are not 

available through the civil service system 

  The Services are of such an: 

   urgent 

   temporary, or 

    occasional nature  

  that the delay to implement under civil service would frustrate their very purpose. 

Justification: 

This contract work represents highly specialized technical research that cannot be performed by Energy Commission 
staff within the existing Untied States Department of Energy WESTCARB Phase II funding deadlines. 

 

Payment Method 

  A. Reimbursement in arrears based on: 

   Itemized Monthly   Itemized Quarterly   Flat Rate   One-time 
payment   B. Advanced Payment 

  C. Other, explain:  Reimbursement to be in arrears every 6-8 weeks, but can be as frequently as monthly. 
 

Retention 

1. Is contract subject to retention?   No  Yes 

 If Yes, Do you plan to release retention prior to contract termination?   No  Yes 

 

Justification of Rates 

Rates for the contract job classifications are consistent with similar project management and engineering 
classification rates used for other Energy Commission projects. 

 

Disabled Veteran Business Enterprise Program (DVBE) 

1.   Not Applicable  

2.   Meets DVBE Requirements DVBE Amount:$ $31,600 DVBE %: 3 

    Contractor is Certified DVBE 

    Contractor is Subcontracting with a DVBE: Clevenger Geoconsulting 

3.   Requesting DVBE Exemption (attach CEC 95) 

 

Is Contractor a certified Small Business (SB), Micro Business (MB) or DVBE?    No  Yes 

If yes, check appropriate box:   SB   MB  DVBE 

 

Is Contractor subcontracting any services?    No  Yes 

If yes, give company name and identify if they are a Small Business (SB), Micro Business (MB) and/or DVBE: 

Clevenger Geoconsulting   No   SB   MB  DVBE 

    No   SB   MB  DVBE 

    No   SB   MB  DVBE 

    No   SB   MB  DVBE 

    No   SB   MB  DVBE 

    No   SB   MB  DVBE 

    No   SB   MB  DVBE 

    No   SB   MB  DVBE 

    No   SB   MB  DVBE 

    No   SB   MB  DVBE 
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Miscellaneous Contract Information 

1. Will there be Work Authorizations?   No  Yes 

2. Will there be IT expenditures?   No  Yes 

3. Is the Contractor providing confidential information?   No  Yes 

4. Is the contractor going to purchase equipment?   No  Yes 

5. Check frequency of progress reports 

   Monthly    Quarterly      Progress Reports every 6-8 weeks, but can be as frequently as monthly. 

6. Will a final report be required?   No  Yes 

7. Is the contract, with amendments, longer than a year?  If yes, why?   No  Yes 
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The following items should be attached to this CRF 

1. Scope of Work, Attach as Exhibit A.    N/A   Attached 

2. Budget Detail, Attach as Exhibit B.    N/A   Attached 

3. CEC 96, NCB Request   N/A   Attached 

4. CEC 30, Survey of Prior Work   N/A   Attached 

5. CEC 95, DVBE Exemption Request    N/A   Attached 

6. Draft CEQA Notice of Exemption (NOE)    N/A   Attached 

7. Resumes   N/A   Attached 

 
Contract Manager  Date  Office Manager  Date  Deputy Director  Date 

 
 

The following signatures are only required when contract approval is delegated to the Executive Office and not approved at a Business Meeting. 
See Business Meeting Information Section. 

 
Presiding Policy Committee  Date  Associate Policy Committee  Date  Executive Director  Date 

 

 


